
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 10/31/2008

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0035-03-044, ETC.
Project STP 2009(130), ETC.
Highway US 83, ETC.
County CONCHO, ETC.
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2009(130)          CONTROL: 0035-03-044                   
               COUNTY:  CONCHO                                                        
               LETTING: 11/04/2008                                                    
               REFERENCE NO: 1030                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        _  BID INSERTS (SH. NO.:                                                    ) 
        X  GENERAL NOTES (SH. NO.: A and B                                            
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: See changes outlined below.                                         
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        General Notes:                                                                
           Sheet A: Information shifted due to note addition on sheet B.              
           Sheet B: Added note to Item 302 Aggregates for Surface Treatments.         
                                                                                      
        Plan set:                                                                     
           Sheet 3: Revised due to the addition of note for item 302.                 
                                                                                      



Project Number: STP 2009 (130) Sheet  
 
County: CONCHO, ETC. Control: 0035-03-044, ETC.   
 
Highway: US 83, ETC. 
 

BASIS OF ESTIMATE 
 
Item 
No. Description Usage Area Rate Estimated 

Quantity 
Asphalt  

AC-10-2TR 1,998,427 799,371
316 Surface Treatments 

Asphalt  
AC-20XP 418,313 

SY 0.40 GAL/SY 
167,325

GAL

316 Surface Treatments 
Aggregate 

 TY-PB GR-3 
SAC-A 

1,483,651 SY 1/95 SY/CY 15,617 CY 

316 Surface Treatments 
Aggregate 

 TY-PB GR-3 
SAC-B 

1,052,910 SY 1/95 SY/CY 11,083 CY 

# Quantity is shown for Contractor’s information only (not a pay item). 

SUMMARY OF SURFACING AREAS 
(SQUARE YARDS) 

 
Item No. 316 

Description Surface 
Treatments

Main 
Lanes 2,288,347 

Ramps and 
Gores 128,393 

TOTAL 
AREA 2,416,740 

# Quantity is shown for Contractor’s information only (not a pay item). 

GENERAL NOTES 

The following Standard Sheets have been modified: NONE__  

Signs, markings, delineators and signals conform to details shown on the plans, the 
TMUTCD, the Compliant Work Zone Traffic Control Device List (CWZTCDL), the 
Department’s Standard Sheets, “Standard Highway Sign Designs for Texas” and "Sign 
Crew Field Book." These publications are available from the Department's Traffic 
Operations Division. 

All items described in the plans that have not been identified in the proposal as separate 
bid items or otherwise identified for payment are subsidiary. The work performed, 
materials furnished, equipment, labor, tools, and incidentals will not be measured or 
paid directly, but will be subsidiary to pertinent Items. 

 General Notes Sheet A 



Project Number: STP 2009 (130) Sheet  
 
County: CONCHO, ETC. Control: 0035-03-044, ETC.   
 
Highway: US 83, ETC. 
 
Provide weekly payroll and compliance statement within seven calendar days after the 
end of the payroll period for Contractor and Subcontractor employees. If payrolls are not 
provided, the monthly Contractor payments will be withheld until payrolls are received. 
Any payment that was withheld will not be paid until the following month. 

If Contractor elects to establish a pit withIn 200 feet of a public road, construct a barrier 
or other device in accordance with Natural Resources Code, Chapter 133, and Section 
133.041. 

Do not use salt water with solids in excess of 10,000 parts per million, as determined by 
evaporation. 

Item 8, “Prosecution and Progress” 

The number of working days allowed to complete this project and interim milestones, if 
any, was calculated using a conceptual time determination schedule. The Engineer will 
supply bidders upon written request, one electronic copy of the time determination 
schedule. The electronic copy will be compatible with SureTrak software. The time 
determination schedule is provided for informational use only and is not intended for 
bidding or construction purposes. The time determination schedule assumes generic 
resources, production rates and sequences of construction. The time determination 
schedule also assumes average weather conditions that may be based on historic data 
for the project location. The work is scheduled in accordance with the traffic control plan 
and sequence of work included in the proposal. 

Working day charges start on May 4, 2009 

Charges for working days shall conform to Section 8.3.A.2, “Six-Day Workweek.” 

Item 9, “Measurement and Payment” 

Provide a conversion rate for units of payment for work subcontracted to disadvantaged 
business enterprises if units of payments differ from those shown on the plans. 

The progress payment period shall end two working days before the last working day of 
the month. Deliver invoices to be paid as material on hand on or before the end of the 
progress payment period. 

Item 302, “Aggregates for Surface Treatments” 

The target value for the percent by weight of residual bitumen coating on the aggregate 
is 1.2%. 

Do not precoat traprock aggregates. 

 

 

 General Notes Sheet B 



Project Number: STP 2009 (130) Sheet  
 
County: CONCHO, ETC. Control: 0035-03-044, ETC.   
 
Highway: US 83, ETC. 
 
Item 316, “Surface Treatments” 

Furnish similar color aggregate from a common source for individual roadways. 

Asphalt application season is from April 30_ to _August 30_. 

Do not place surface treatments on concrete structures, unless directed by Engineer. 
 

Contractor may place aggregate meeting surface aggregate class A on any index that 
requires surface aggregate class B. However, this will be measured and paid for as Item 
316-2221 AGGR(TY-PB GR-3 SAC-B). 

Keep concrete curbs and railing clean and free of asphalt and other stains during 
construction. 

Do not place wet aggregate. 

Provide a minimum of four pneumatic rollers. 

Provide a minimum of four rotary, self propelled power brooms on the project.  One 
broom shall be used for surface preparation ahead of the seal coat, and one shall be 
used prior to the application of pavement markings and pavement markers. 

Item 502, “Barricades, Signs and Traffic Handling” 

Do not open new surface treatment to traffic for one (1) hour, or as directed by Engineer 
on Indexes 11 and 12 . 

Furnish regulatory speed limit signs. The Engineer will determine placement locations 
and will provide supervision to the Contractor in placing, removing and replacing these 
signs.  These will be located on IH-10 indexes and US 87 indexes 

Cover signs that restrict the speed limit in a construction during any period for which 
restricted speed limit does not apply.  This shall include periods of three days or longer 
during which the Contractor is not performing work.  

Law Enforcement will be required for Indexes 11 and 12. 

Provide flaggers at such times and locations as directed to ensure the safe passage of 
traffic through construction areas. When flaggers are used to control traffic, use 
"FLAGGER AHEAD" (CW20-7a) signs and “BE PREPARED TO STOP” (CW20-7b) 
signs. Flaggers shall use 24” STOP/SLOW paddles. 

Truck-mounted attenuators (TMA) used on Department facilities must be NCHRP 350 
compliant. NCHRP 350 level 2 compliant TMAs are approved for use only on roadways 
with regulatory speed limits of 45 MPH or less. NCHRP 350 level 3 TMAs may be used 
on any Department facility. The supporting vehicle shall have a gross (i.e. ballasted) 
vehicular weight of 20,000 +/- 1,000 pounds unless the TMA manufacturer recommends 
another weight. Attach TMA according to manufacturer’s recommendations. 

 General Notes Sheet C 



Project Number: STP 2009 (130) Sheet  
 
County: CONCHO, ETC. Control: 0035-03-044, ETC.   
 
Highway: US 83, ETC. 
 
Lead vehicles shown on the plans are required. 

Traffic control devices denoted with the triangle symbol on the plans may be omitted. 

Use high level warning flags on advance warning signs during daytime operations. 

Install one Type III barricade in advance of stockpiles located in the right of way. 

Upon stockpile depletion immediately stack barricades and barrels neatly at ROW 
fence. 

Item 666, “Reflectorized Pavement Markings” 

Bid items 666-2072 REFL PAV MRK TY I(W)(ENTR GORE)(100MIL) and 666-2075 
REFL PAV MRK TY I(W)(EXIT GORE)(100MIL) shall include removals of existing 
pavement markers, jiggle bars, and traffic buttons and shall include new pavement 
markings and reflective pavement markers as shown on the FPM standard sheets. 
These removals, new pavement markings, and new reflective pavement markers will be 
measured and paid for by each gore of the specified type, complete in place. 

Item 6110, “Reflectorized Pavement Markings with Retroreflective Requirements”  

Place TY II markings within six (6) days of placement of seal coat, and place TY I 
markings six (6) months after placement of TY II markings. 

Place glass beads in accordance with the following table: 

 

Marking 
Types 

Glass Bead 
(Double Drop) 

Types 
Glass Bead 

Rates 

Type II 12 LB per 100 SF 
TY I markings 

Type III 12 LB per 100 SF 

Type II 12 LB per GAL 
TY II markings 

Type III 12 LB per GAL 

Apply TY II marking material at a rate of 25 gallons per mile. 

The striper speed shall not exceed 5 MPH during application. Convert to gravity-flow 
beaders (if not in use) to obtain optimum bead application, when directed. 

Clean striper tanks before use if there is a build-up of dry paint, as directed. Flush lines 
and guns before use. 

Record the beginning and ending stations of no-passing zones before commencing 
work that disturbs the markings. 

 General Notes Sheet D 
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